



Notification of Intention to Award

For the attention of Consultant's authorized representative

Name: ECoCoDE Nepal P. Ltd in JV with RIMC P. Ltd and Cosmopolitan Consultant & Technical Education Center P.Ltd

Address: *Jwagal, Lalitpur, Nepal*

Telephone/Fax numbers: +977 1 5011116

Email Address: ecocodenepal@ntc.net.np

DATE OF TRANSMISSION: This Notification is sent by: *email* on 12 August 2021

Notification of Intention to Award

Client: National Reconstruction Authority (NRA) Earthquake Housing Reconstruction Project (EHRP), Project Management Unit (PMU)

Contract title: Consulting Firm for Providing Capacity Building Training to Technical Staffs and Representatives of Local Level Governments in Earthquake Affected Districts.

(Mainstreaming of Disaster Management within Construction Works)

(Solukhumbu, Okhaldhunga, Khotang, Bhojpur, Dhankuta, Sankhuwasabha)

Country: Nepal

Grant No.: MDTF Gr. No. TF-A4/83

RFP No./Contract ID No. EHRP-MDTF/NRA/S/CQS-04/2077-78

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a) request a debriefing in relation to the evaluation of your Proposal, and/or
- b) Submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Consultant

Name: ECoCoDE Nepal P. Ltd JV with RIMC P. Ltd and C2TECH

Address: *Kupondole, Lalitpur*

Contract price: NRs 23,472,360.00 including VAT


Deputy Project Director



2. Short listed Consultants: The method of selection is Consultant's Qualification Selection (CQS), therefore, RPF was issued to first ranked firm (ECoCoDE Nepal P. Ltd JV with RIMC P. Ltd and C2TECH)

Name of Consultant	Submitted Proposal	STP Overall technical scores	Financial Proposal price (if applicable)	Evaluated Financial Proposal price (if applicable)	Combined score and ranking (if applicable)
ECoCoDE Nepal P. Ltd JV with RIMC P. Ltd and C2TECH	Yes	Criterion (i): 18 Criterion (ii): 76.6 Total score: 94.6	NRs 25,594,500.00	NRs 23,472,360.00	N/A
SILT Consultant P. Ltd, T.R.A.C.E P. Ltd and Infrastructure Engineering Research and Consultant Pvt.Ltd JV	No				

3. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, **25 August 2021 (local time)**.

Provide the contract name, reference number, name of the Consultant, contact details; and address the Procurement-related Complaint as follows:

Attention: *Shyam Mani Kaphle*

Title/position: Deputy Project Director


Agency: *National Reconstruction Authority (NRA), EHRP, PMU*

Email address: ehrp.pmu@gmail.com

Upon receipt of this notification you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the "Procurement Regulations for IPF Borrowers (Procurement Regulations) (Annex III)." You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.


Deputy Project Director



In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Consultant who has submitted a Proposal in this selection process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the deadline stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

4. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 25 August 2021 (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of Earthquake Housing Reconstruction Project (EHRP), Project Management Unit (PMU):

Signature:

Name: Shyam Mani Kaphle

Title/position: Deputy Project Director

Telephone: +977 1 4211535/ +977 1 4211971

Email: smkafle2013@gmail.com

Copy to:

1. Multi Disciplinary Consultants (P) .Ltd., MEH Consultants P. Ltd and Harmonic Engineering P. Ltd JV
2. SILT Consultant P. Ltd, T.R.A.C.E P. Ltd and Infrastructure Engineering Research and Consultant Pvt.Ltd JV